ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

ಬ್ಯಾಟರಾಯನಪುರ ವಿಭಾಗ ರವರ ಕಛೇರಿ. ಯಲಹಂಕ ವಲಯ. ಬೆಂಗಳೂರು.

ಸಂಖ್ಯೆ:-ಕಾ.ಅ/ಬ್ಯಾ.ವಿ/ಕೊಟೇಷನ್/ಪಿ.ಆರ್/ /2021-22 ದಿ:- 01/12/21

9-20

ಕೊಟೇಷನ್ ಪ್ರಕಟಣೆ

ವಿಷಯ::- 2021-22ನೇ ಸಾಲಿನ Special development worksರ ಅಡಿಯಲ್ಲಿ ಬ್ಯಾಟರಾಯನಪುರ ವಿಭಾಗದ ವಾರ್ಡನಂ:-5ಕ್ಕೆ ಅನುಮೋದನೆಗೊಡಿರುವ ಕಾಮಗಾರಿಗಳಿಗೆ ನಿರ್ವಹಣೆ ಮಾಡಲು (ಪಿ.ಎಂ.ಸಿ) ವರದಿಯನ್ನು ತಯಾರಿಸಲು Single Source Selection of Consultancy (SSS)ರಡಿಯಲ್ಲಿ ಯೋಜನಾ ಸಮಾಲೋಚಕರನ್ನು ನೇಮಿಸುವ ಬಗ್ಗೆ

****

ಮೇಲ್ಕಂಡ ವಿಷಯಕ್ಕೆ ಸಂಬಂಧಿಸಿದಂತೆ, 2021-22ನೇ ಸಾಲಿನ ಅನುಮೋದನೆಗೊಡಿರುವ ಕಾಮಗಾರಿಗಳಿಗೆ ಜಾಬ್ ಸಂಖ್ಯೆ ದೊರೆತ್ತಿದ್ದು ಸದರಿ ಕಾಮಗಾರಿಗಳ ನಿರ್ವಹಣೆ ಮಾಡಲು (ಪಿ.ಎಂ.ಸಿ) ತಯಾರಿಸುವ ಅವಶ್ಯಕತೆ ಇರುತ್ತದೆ. ಅದ್ದುದರಿಂದ ಕಾಮಗಾರಿಗಳ ವಿವರ ಈ ಕೆಳಕಂಡಂತಿದೆ

Sl. N0	Name of work	Est. Amount in Lakh
	"Consultancy Service for Project Management, Proof checking and Quality Control for the work of Improvements and restoration of roads in ward no.05.(Package 01 consists of 3 works)	
1	**Improvements and restoration of roads at Shivapura, Babanagara, kempegowda layout, Durgamba layout, of Kattigenahalli village and other roads in ward no 05, Byataranayapura sub Division**	100
2	**Improvements and restoration of roads at M.S nagara, Thirumenahalli lake road, cross roads and main road of Thirumenahalli village and other roads in ward no 05, Byataranayapura sub Division**	100
3	**Improvements and restoration of roads at Chokkanahalli layout, Green garden layout roads of chokkanahalli village and other roads in ward no 05, Byataranayapura sub Division**	100
	Total	300

ಪ್ರಮುಖವಾಗಿ ನಿರ್ವಹಿಸಬೇಕಾಗಿರುವ ಅಂಶಗಳು:-(Scope of work)

- Provide general guidance and issue instructions to contractors
- Make engineering decisions in consultation with the Project Director, and
- Advise the Project Director on work progress, quality control, and implementation issues, if any.
- Support Employer in Project Management.
- Quality Control management and all necessary tests and reports.
- Preparation of Contractor Bill and Progress Report (weekly, monthly).

ಮೇಲ್ಕಂಡ ಕಾಮಗಾರಿಗಳಿಗೆ ನಿರ್ವಹಣೆ ಮಾಡಲು (ಪಿ.ಎಂ.ಸಿ) ವರದಿಯನ್ನು ತಯಾರಿಸಲು ಇಚ್ಚಿಸುವ ಯೋಜನಾ ಸಮಾಲೋಚಕರು ತಮ್ಮ ದರವನ್ನು ನಮೂದಿಸಿ ಮುಚ್ಚಿದ ಲಕೋಟೆಯಲ್ಲಿ ಈ ಕಛೇರಿಗೆ ದಿನಾಂಕ:--7/10-------- ರ ಸಂಜೆ 4.00 ಗಂಟೆಯ ಒಳಗಾಗಿ ಸಲ್ಲಿಸತಕ್ಕದ್ದು. ಸಲ್ಲಿಸಿದ ಮುಚ್ಚಿದ ಲಕೋಟೆಯನ್ನು ತೆರೆಯುವ ದಿ:--7/10-----ಬೆಳಗ್ಗೆ 11.00 ಘಂಟೆಗೆ ಹಾಜರಾಗುವ ಸಮಾಲೋಚಕರ ಸಮ್ಮುಖದಲ್ಲಿ ತೆರೆಯಲಾಗುವುದು.

ಯೋಜನಾ ಸಮಾಲೋಚಕರುಗಳ ದರಗಳನ್ನು ಒಪ್ಪುವ ಅಥವಾ ತಿರಸ್ಕರಿಸುವ ಅಧಿಕಾರವನ್ನು ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆಯು ಹೊಂದಿರುತ್ತದೆ.

ಈ ಕೆಳಕಂಡ ನಿಬಂಧನೆಗಳಿಗೆ ಅನುಗುಣವಾಗಿ ಕೊಟೇಷನ್ ಆಹ್ವಾನಿಸಲಾಗಿದೆ.

ಮೇಲ್ಕಂಡ ಕಾಮಗಾರಿಗಳನ್ನು ತುರ್ತಾಗಿ ನಿರ್ವಹಿಸಬೇಕಾಗಿದ್ದು ಅಂದಾಜುಪಟ್ಟಿಗಳಿಗೆ ಆಡಳಿತಾತ್ಮಕ ಅನುಮೋದನೆ ನಿರೀಕ್ಷಿಸಿ, ಯೋಜನಾ ವರದಿಯನ್ನು ಸಲ್ಲಿಸಬೇಕಾಗಿದ್ದು ಸಮಾಲೋಚಕರಿಗೆ ಮುಂಗಡವಾಗಿ ಈ ಕಛೇರಿಯಿಂದ ಯಾವುದೇ ಸಮಾಲೋಚನಾ ಶುಲ್ಕವನ್ನು ಪಾವತಿಸುವುದಿಲ್ಲ. ಆದರೆ ಅಂದಾಜುಪಟ್ಟಿಗಳಿಗೆ ಅನುದಾನ ಬಿಡುಗಡೆ, ಆಡಳಿತಾತ್ಮಕ ಅನುಮೋದನೆ, ತಾಂತ್ರಿಕ ಅನುಮೋದನೆ ಹಾಗೂ ಟೆಂಡರ್ ಪ್ರಕ್ರಿಯೆಗಳ ನಂತರ ಪಾವತಿಸಲು ಕ್ರಮವಹಿಸಲಾಗುವುದು.

1/10

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು.
ಬ್ಯಾಟರಾಯನಪುರ ವಿಭಾಗ
ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ.

01/10

ಪ್ರತಿಯನ್ನು:

1. ಕಛೇರಿಯ ಪ್ರಕಟಣಾ ಫಲಕಕ್ಕೆ.
2. ಕಛೇರಿ ಪ್ರತಿ.

To

The Executive Engineer
Byatarayanapura Division
BBMP
Bangalore

Tender Opened by me
On 7/10/21 at - 4:30PM

7/10
Exe Engineer
B.T [illegible] Division
[illegible]

7/10